
































































































































Appendix A 

 

Site Plans and Conveyance Routes 

Map 

  

















Appendix B 

 

Detailed Costs 

  



















































































































































QTY. UNIT UNIT COST TOTAL

Division 01 General Requirements

General Conditions 7% LS 374,995$                   26,250$                                   

Bond 1% LS 401,245$                   4,012$                                     

Insurance 1% LS 405,257$                   4,053$                                     

Profit 3% LS 409,310$                   12,279$                                   

Mobilization / Demobilization 3% LS 421,589$                   12,648$                                   

Superintendent 3 MO 6,000$                       18,000$                                   

Manager 3 MO 6,500$                       19,500$                                   

Contractor Vehicles/Transportation 3 MO 1,000$                       3,000$                                     

Field Offices (contractor trailers) 3 MO 2,500$                       7,500$                                     

Office Supplies and Equipment/Postage 3 MO 200$                          600$                                        

Temporary Utilities 3 MO 750$                          2,250$                                     

Temporary Dewatering Pumping 1 WKS 4,000$                       4,000$                                     

Health and Safety Program 3 MO 1,000$                       3,000$                                     

Cleaning and Waste Management 3 MO 750$                          2,250$                                     

Photographic Documentation 3 MO 250$                          750$                                        

Coordination with Owner's Operations 1 LS 7,500$                       7,500$                                     

Testing Laboratory Services 1 LS 1,750$                       1,750$                                     

Record Documents 1 LS 750$                          750$                                        

Division 02 Existing Conditions

Buried Piping Demolition 500 LF 11$                            5,500$                                     

Abandon Existing Buildings 1 LS 20,000$                     20,000$                                   

Miscellenous Demolition 1 LS 4,000$                       4,000$                                     

Division 03 Concrete

Base Slab 7 CY 460$                          3,407$                                     

Substracture Walls 30 CY 685$                          20,296$                                   

Elevated Slab over Wet Wells and Channels 6 CY 628$                          3,721$                                     

Miscellaneous Concrete 4 CY 460$                          1,976$                                     

Division 04 Masonry

Division 05 Metals

Access Hatches 2 EA 5,000$                       10,000$                                   

Access Ladder 20 VLF 158$                          3,160$                                     

Division 06 Woods, Plastics and Composites

Division 07 Thermal and Moisture Protection

Division 08 Openings

Division 09 Finishes

Painting - Mechanical 1 LS 1,000$                       1,000$                                     

Division 10 Specialties

Division 13 Special Construction

Division 22 Plumbing

Division 23 HVAC

Activated Carbon Filter Odor Control 1 LS 55,000$                     55,000$                                   

Division 26 Electrical

Electric Work 1 LS 42,498$                     42,498$                                   

Relocation of Existing Generator 1 LS 30,000$                     30,000$                                   

Division 27 Communications

Division 31 Earthworks

Excavation/Backfill/Compaction 46 CY 80$                            3,704$                                     

Excavation in Rock 46 CY 275$                          12,731$                                   

Select Backfill 19 CY 40$                            741$                                        

Topsoil 15 CY 60$                            900$                                        

Hauling and Disposal of Excess Excavate 23 CY 35$                            810$                                        

Temporary Shoring 2,500 SF 20$                            50,000$                                   

Division 32 Exterior Improvements

Flexible Pavement 1 LS 10,000$                     10,000$                                   

Misc. Restoration 1 LS 2,000$                       2,000$                                     

Division 33 Utilities

Division 40 Process Integration

4" Plug Valve 2 EA 2,750$                       5,500$                                     

6" DI Pipe 150 LF 78$                            11,700$                                   

4" Swing Check Valve 2 EA 2,750$                       5,500$                                     

Miscellaneous Fittings 1 LS 27,500$                     27,500$                                   

Instrumentation and Controls 1 LS 35,000$                     35,000$                                   

Division 41 Material Processing and Handling Equipment

Division 43 Process Gas and Liquid Handling, Purification and Storage Equipment

Submersible Pumps (11 MGD each) with VFD 2 EA 30,000$                     60,000$                                   

Division 46 Water and Wastewater Equipment

556,737$                                 

18% 100,212.66$                            

CONTINGENCY 15% 83,511$                                   

740,000$                          

269,178$                                 

TOTAL OPINION OF PROBABLE PROJECT COST (POINT ESTIMATE)

Annual O&M COSTS

DESCRIPTION

Pease WWTF Conveyance and Collection

SUBTOTAL

 CONSTRUCTION SUBTOTAL

ENGINEERING

OPINION OF PROBABLE CONSTRUCTION COST

City of Portsmouth, New Hampshire

Conceptual Opinion of Probable Project Cost

Pease/Portsmouth and Pease Regional Options 

Peirce Island Dewatering Pump Station

Pease/Portsmouth and Pease Regional Evaluation Study Draft Report
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Appendix C 

 

City and NHDES Correspondence 

Regarding Outfall Location 

  





















Appendix D 

 

City and NHDOT Correspondence 

Regarding Ashland Road 
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